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A P P E N D I X  F .   T E C H N I C A L  R E F E R E N C E S  
Continental Group 

 
All documents listed below are available for review by Offerors.  Most data is available on-line at 
www.JLLPress.com though as noted, some documents are available in hard copy only.  Hard copy documents 
are available for review at the respective installation’s document library.  For additional questions regarding 
access to these documents, please submit questions to Gregg Breen (breen@kgpartners.com). 

Entry 
Number Technical Reference 

1. Environmental Baseline Surveys / Environmental Condition Report 
i. Edwards AFB 

 a. Finding of No Significant Impact (FONSI) for the construction of military 
family housing units in Housing Areas “B,” “C,” and “I” on Edwards Air 
Force Base, California, prepared by Computer Sciences Corporation (CSC) 
Edwards Flight Test Center and dated 10 March, 1995. 

 b. “Final Environmental Baseline Survey for the Military Housing Privatization 
Initiative (MHPI) at Edwards Air Force Base, California,” dated September 
2007.   

 c. EBS recertification, “Memo for Record” dated 22 March 2010 
 d. “AF Form 813 for ‘Privatization of Military Family Housing’ at Edwards 

AFB, California,” CATEX A2.3.20, 04 Apr 07. 
 e. “NEPA Analysis of a Rental Housing Development on Edwards Air Force 

Base” dated May 30, 2007. 
ii. Eielson AFB 
 An Environmental Baseline Survey (EBS) is in progress and will be complete 

prior to transaction closing.  There is no other EBS information available. 
iii. Eglin AFB and Hurlburt Field 
 a. EIS No. 20100381, Draft Supplement, USAF, FL, Eglin Base  Realignment 

and Closure, Proposed Beddown of the Joint Strike Fighter (JSF) and 
Establishment of an Initial Joint Training Site (IJTS), Implementation, 
Okaloosa, Walton, and Santa Rosa Counties, FL.  
http://www.eglin.af.mil/shared/media/document/AFD-100923-037.pdf   

 b. A revised Environmental Impact Statement is currently in “interim draft” 
status as of August 2010.   

 c. “Revised Draft Environmental Baseline Survey for the Eglin Air Force Base 
and Hurlburt Field Military Family Housing Privatization Initiative,” dated 
August 2010. 

iv. McConnell AFB 
 “McConnell Air Force Base Housing Privatization Environmental Baseline 

Survey” prepared by Jacobs, dated December 2008. 
v. Seymour Johnson AFB 

  “Final Seymour Johnson AFB Housing Privatization EBS” prepared by 
Jacobs, dated December 2008. 
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Entry 
Number Technical Reference 

2. Building Codes and Standards 
i. Edwards AFB  

Kern County Code of Building Regulations. For further information, contact 
Ted James, Kern County Planning Director at (661) 862-8600. 

ii. Eglin AFB and Hurlburt Field (Okaloosa County) 
 a. Okaloosa County is required by state law to comply with the Florida Building 

Code of 2007 and all of the latest amendments.  (The current code is the 
Florida Building Code of 2007; the 2010 Code will be the controlling version 
at the time of project closing.)  For further information visit the Florida 
Building Commission website at http://www/floridabuilding 
org/c/default.aspx. 

 b. ASCE-7SEI 24-05 (Flood/Water intrusion standards) 
 c. Fortified Builders Guide available at http://www.ibhs.org  
 d. “Summary of Coastal Construction Requirements and Recommendations” 

August 2005 
iii. McConnell AFB  

 a. Sedgwick County Code Enforcement represents building permitting and 
inspections, zoning and nuisance inspections, floodplain permitting and 
determination, and waste water (septic/lagoon) permitting and inspections for 
Sedgwick County.  The Department issues building permits in the 
unincorporated areas of the county; licenses trade’s people; reviews building 
plans; inspects new construction for compliance with building, electrical, 
plumbing and mechanical codes; and furnishes zoning and subdivision 
information to citizens, realtors, appraisers and contractors. For further 
information visit the Sedgewick County Code Enforcement website at 
http://www.sedgwickcounty.org/code_enforcement/  or contact Glen Wiltse, 
Director at (316) 660-1840 

 b. Article II. Building and Residential Codes of the Sedgwick County Code 
 c. Amended Chapter 6, Article II of the Sedgwick County Code 

iv. Seymour Johnson AFB 
A part of Development Services, the Inspections Department enforces the 
North Carolina State Building Codes for building, electrical, plumbing, 
mechanical, fire and minimum housing.  For further information visit the 
City of Goldsboro, North Carolina website at 
http://www.ci.goldsboro.nc.us/city_hall/inspections.aspx or contact the City 
of Goldsboro Development Services Director Mr. Randy Guthrie at (919) 
580-4333. 

3. Installation Restoration Program (IRP) 
i. Edwards AFB:   

  There are no IRP sites in the Leased Premises. 
ii. Eglin AFB:   

  There are no IRP sites in the Leased Premises. 
iii. Eielson AFB:  

  There are no IRP sites in the Leased Premises. 
iv. Hurlburt Field:   

  There are no IRP sites in the Leased Premises. 
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Number Technical Reference 

v. McConnell AFB:   
  There are no IRP sites in the Leased Premises. 

vi. Seymour Johnson AFB:   
  There are no IRP sites in the Leased Premises. 

4. General Plan 
This document provides text, maps, plan graphics, and photographs and describes 
composite constraints and opportunities, infrastructure, land use, and capital 
improvements.  General utility narrative and layout information is included. The 
following versions are available for review: 

i. Eglin AFB: 
  General Plan prepared by STV Incorporated, dated November 2001.   

ii. Eielson AFB:  
 “General Plan, Eielson Air Force Base,” prepared by Eielson AFB, dated 
January 2008. 

iii. Hurlburt AFB 
“Hurlburt Field General Plan, 90% Submittal,” prepared by Woolpert, dated 
August 2010. 

iv. McConnell AFB 
“McConnell Air Force Base General Plan” prepared by Parsons, dated 
2003/2004.  A new General Plan is being drafted.  Proposed housing 
recommendations are available in the base document room. 

v. Seymour Johnson AFB 
General Plan information will be provided to Offerors upon request  

5. Military Family Housing Community Profile (HCP) 
The HCP is developed to assist with the planning and programming of family housing 
construction and to ensure current Air Force (AF) standards are met and maintained.  
The HCP identifies specific deficiencies and needs for the Military Family Housing 
(MFH) areas at each installation. The HCP develops recommendations for each unit 
and housing area based on the assessment to meet the requirements and recommends a 
plan for future sustainment, investment, renovation/construction, and implementation.  
The following versions are available for review: 

i. Edwards AFB 
“Edwards Air Force Base Housing Community Profile,” prepared by 
Parsons, dated January 2006.   

ii. Eglin AFB 
“Eglin Air Force Base Military Family Housing Community Profile,” 
prepared by Parsons, dated January 2008.  (This document is available on CD 
by request). 

iii. Eielson AFB 
“Eielson Air Force Base Housing Community Profile Report” prepared by 
Parsons, date February 2009.  (This document is available on CD by request).

iv. Hurlburt Field 
“Hurlburt Field Housing Community Profile Report” prepared by JM Waller 
Associates / Parsons 3D/I dated 10 October 2008.  
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v. McConnell AFB 

 a. “Draft 95% McConnell Housing Community Profile Report, dated June 2008 
and 100% Submittal Addendum, 13 Mar 09.  (This document is available on 
CD by request). 

 b.  McConnell AFB Comments to the HCP, Aug 2010. 
vi. Seymour Johnson AFB 

“Seymour Johnson Air Force Base Housing Community Profile Report,” 
prepared by Parsons, dated June 2008.  (This document is available on CD by 
request). 

6. Family Housing Master Plan (FHMP) 
i. Edwards AFB 

  “Edwards AFB Family Housing Master Plan,” dated June 2006.  
ii. Eglin AFB 

  “Eglin AFB Family Housing Master Plan,” dated 30 September 2009. 
iii. Eielson AFB 

  “Eielson AFB Family Housing Master Plan,” dated March 2010. 
iv. Hurlburt Field 

  “Hurlburt Field Family Housing Master Plan,” dated 25 Aug 2006. 
v. McConnell AFB 

  “Family Housing Master Plan, Final Draft,” dated February 2008. 
vi. Seymour Johnson AFB 

  “Base Privatization Master Plan,” Final Draft, dated February 2008.  
7. “Housing Requirement and Market Analyses” (HRMA).  

The HRMA assesses the ability of the private sector housing market to meet the needs 
of military families. 

i. Edwards AFB 
“HRMA Edwards Air Force Base, California, 2009-2014” prepared by 
Science Applications International Corporation (SAIC), dated 23 Oct 2009. 

ii. Eielson AFB 
“HRMA Eielson Air Force Base, Alaska, 2009-2014” prepared by SAIC, 
dated July 2009. 

iii. Eglin AFB 
“HRMA, Eglin Air Force Base, 2009 – 2014” prepared by SAIC, 
September8, 2009. 

iv. Hurlburt Field 
“HRMA Hurlburt Field, Florida, 2009 – 2014” prepared by SAIC, October 
2009. 

v. McConnell AFB 
“HRMA McConnell Air Force Base, Kansas, 2009-2014” prepared by SAIC, 
dated Dec 2009. 

vi. Seymour Johnson AFB 
“HRMA Seymour Johnson Air Force Base, North Carolina, 2010-2015” 
prepared by SAIC, dated July 2010. 
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8. AICUZ Studies  
This report contains noise contours from aircraft operations and construction criteria 
required to abate noise. 

i. Edwards AFB 
Map prepared by AFCEE/DGP, dated November 1998.   

ii. Eglin AFB and Hurlburt Field 
 a. Eglin AFB: See JSF Draft SEIS for Eglin at following link: 

http://www.eglin.af.mil/shared/media/document/AFD-100923-037.pdf  
 b. March 2006 AICUZ for Eglin and Hurlburt available at 

http://www.eglin.af.mil/shared/media/document/AFD-081110-021.pdf 
 c. Hurlburt Field 2008 AICUZ Noise Contours (DB) printed 7 OCT 2010  

iii. Eielson AFB 
AICUZ prepared by Eielson AFB, dated 1992.   

iv. McConnell AFB 
 a. “McConnell Air Force Base 2004 AICUZ Study” dated 2004.   
 b. Website for AICUZ Info:  http://www.afcee.af.mil/resources/aicuz/index.asp 
 c. “Guidelines for Sound Insulation of Residences Exposed to Aircraft 

Operations” prepared for Prepared for the Department of the Navy, Naval 
Facilities Engineering Command by Wyle Acoustics Group, dated April 2005

v. Seymour Johnson AFB 
AICUZ STUDY Volume I-III, prepared by Seymour Johnson AFB, dated 27 
Sep 1993. 

9. Integrated Natural Resource Management Plans (INRMP) 
Description of vegetation indigenous to the state where the installation is located and 
proper installation and maintenance. 

i. Edwards AFB 
“Integrated Natural Resource Management Plan for Edwards Air Force 
Base,” Prepared by the Environmental Management Department of the Air 
Force Flight Test Center, dated August 2008. 

ii. Eielson AFB 
INRMP Prepared by Chief, Natural/Cultural Resources, Eielson AFB, dated 
June 2003 to May 2008 (First Revision, Unsigned) 

iii. Eglin AFB 
“Integrated Natural Resource Management Plan for Eglin Air Force Base,” 
dated February 2010 http://www.eglin.af.mil/shared/media/document/AFD-
081110-21.pdf  

iv. Hurlburt Field 
INRMP Prepared by Science Applications International Corporation (SAIC), 
dated May 2008. 

v. McConnell AFB 
“Updated Integrated Natural Resources Management Plan INRMP,” Prepared 
by HDR Engineering, Inc, dated January 2004 

vi. Seymour Johnson AFB 
“SJAFB Natural Resources Management Mgt. Plan 1998” dated June 1998. 



Solicitation Number AFCEE-09-0001 
Continental Group Housing Privatization Project 

Continental Group Appendix F Technical References (2010 10 08).doc F-6 

Entry 
Number Technical Reference 

10. Standards and Guidelines for Construction, found in City/County Ordinances. 
i. See Section 2 “Building Codes and Standards” above. 

11. Radon test results 
i. Edwards AFB 

Performed by 95 CES, originally tested in 1987 and revised in January 2007. 
ii. Eielson AFB 

“Radon and Mitigation Program,” performed by Eielson AFB, originally 
tested in October, 1990.   Note: the assessment does not include the 801-
Lease (French Creek & Moose Lake) housing, as these neighborhoods did 
not exist at that time. 

iii. Eglin AFB and Hurlburt Field 
Performed by 646 MG/SGB, originally tested in August, 1994. 

iv. McConnell AFB 
Performed by Kansas Lead Hazard Risk Assessor, originally tested in June 
2005. 

v. Seymour Johnson AFB 
Radon is not a concern at Seymour Johnson. Radon screening was conducted 
at SJAFB in the 1980's and all results were below 5.0 Picocuries per liter 
(pCi/L; Owen 2008) 

12. Asbestos and Lead-Based Paint Identification Surveys 
i. Edwards AFB 

Lead-Based Paint and Asbestos Containing Material email 
ii. Eielson AFB 

Preformed by MACTEC Engineering and Consulting, dated February 2006. 
iii. Eglin AFB and Hurlburt Field 

Performed by Parsons, dated April 1996 (available in base document room 
only) 

iv. McConnell AFB 
Performed by Kansas Lead Hazard Risk Assessor, dated June 2005. 

v. Seymour Johnson AFB 
Not applicable; all on-base housing units have been built with asbestos-free 
materials (SJAFB 1995). 

13. BASE-SPECIFIC DOCUMENTS 
13.A EDWARDS AFB 

a.  Edwards AFB Military Family Housing Park Improvement Plan (Page 2.7A- 1 of the 
Edwards General Plan) 

b.  Edwards AFB Housing Playground Locations 
c.  Edwards AFB Federal Facilities Agreement 
d.  Edwards AFB as-built drawings [floor plans] (available by request as part of the 

Virtual Housing Tour) 
e.  Edwards AFB Occupancy Reports 

13.B EIELSON AFB 
a.  Eielson AFB Federal Facilities Agreement 
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b.  801 units: “Direct-bury” versus “Utilidor Enclosed” underground utility piping 
systems in the 801-lease areas. (Information provided by Eielson AFB 9/14/2010) 

c.  Eielson AFB as-built drawings [floor plans] (available by request as part of the Virtual 
Housing Tour) 

d.  Eielson AFB Occupancy Reports 
13.C EGLIN AFB 

a.  2010 US Fish and Wildlife Services Concurrence Regarding Endangered Species Act 
Section 7. Consultation 

b.  Area wide Public Utility Contract for Electric and Energy Management Services at 
Eglin AFB, dated 25 August 2006 

c.  Area Wide Public Utility Contract for Natural Gas and Energy Management Services, 
Eglin AFB, dated 1 February 2005.  (This document is in hard copy only) 

d.  Case Study/Adaptive Reuse Alternatives Report for Camp Pinchot Historic District, 
Eglin AFB, Okaloosa County, Florida, dated 25 July 2005 

e.  Eglin AFB Floodplain (FEMA) 2002 
f.  Eglin AFB Parcel Map with Wetlands created by Eglin AFB (96 CEG/CEPTG) 16 

September 2010 
g.  Eglin Air Force Base Environmental Restoration Program Sites Status Report, dated 

April 2009 
h.  Eglin Air Force Base Integrated Cultural Resources Management Plan, Balancing 

Military Needs in a Spirit of Stewardship to Preserve the Cultural Heritage for Present 
and Future Generations, February 2006. 

i.  Eglin MS4 Annual Report (Storm Drainage Permit) 
j.  Joint Land Use Study (JLUS) available at: 

http://webgis.co.okaloosa.fl.us/jlus/index.php/jlus.html  
k.  “Memorandum of Agreement between Eglin Air Force Base and Okaloosa County 

Gas District for Delineating Ownership of Natural Gas Distribution Lines.” 
l.  Amendment to Okaloosa Gas Memorandum of Agreement 
m.  NW Florida Water Management District Individual Water Use Permit (“Consumptive 

Use Permit”) 
n.  Performance Work Statement for Solid Waste Management Eglin, AFB, dated 22 

February 2006 
o.  Redacted Draft Programmatic Agreement Among Eglin Air Force Base Hurlburt Field 

The Florida State Historic Preservation Officer And The Advisory  Council On 
Historic Preservation On The Military Housing  Privatization Initiative Eglin Air 
Force Base And Hurlburt Field, Florida, Draft, dated 29 September 2010. 

p.  Utility Service contract Okaloosa County Water/Sewer system, Eglin AFB, dated 10 
September 1975.  (This document is in hard copy only) 
Note:  This applies to Parcel EgAFB-E (Poquito Bayou) only. 

q.  Eglin AFB as-built drawings [floor plans] (available by request as part of the Virtual 
Housing Tour) 

r.  Eglin AFB Occupancy Reports 
13.D HURLBURT FIELD 

a.  AFSOCI 33-105 “AFSOC Communications Specifications For Facility Construction 
and Alterations” 
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b.  Family Housing Brochure, dated 1 April 2010 
c.  Hurlburt Field Floodplain Information:  Includes (a) three FEMA Maps (2002) and (b) 

nine flood elevation certificates (available in Document Room) 
d.  Hurlburt Field Housing Maintenance Contract with THOMCO 
e.  Hurlburt Field is included with Eglin AFB in the Area Wide Public Utility Contracts 

for Electric and Energy Management 
f.  Hurlburt Field Street Names, dated 27 September 2010 
g.  Hurlburt Grounds Maintenance Contract with ALLSERVE 
h.  Memorandum of Agreement between Hurlburt Field and Okaloosa County Gas 

District for Delineating Ownership of Natural Gas Distribution Lines 
i.  Redacted Draft Programmatic Agreement Among Eglin Air Force Base Hurlburt Field 

The Florida State Historic Preservation Officer And The Advisory  Council On 
Historic Preservation On The Military Housing  Privatization Initiative Eglin Air 
Force Base And Hurlburt Field, Florida, Draft, dated 29 September 2010 

j.  Refuse contract with Dorado Services Inc. 
k.  “Summary of Coastal Construction Requirements and Recommendations” August 

2005 
l.  Hurlburt Field Occupancy Reports 
m.  Hurlburt Field As-built drawings [floor plans] (available by request as part of the 

Virtual Housing Tour) 
13.E McCONNELL AFB  

a.  AFBI 32-2003 Fire Prevention – Fire Protection 
b.  Analytical Data Report (A001), dated December 2006 
c.  Asbestos Management Plan 
d.  Cox Cable information 
e.  Economic Impact Analysis (EIA) Fact Flier FY09 
f.  Environmental Green Flag Checklist 
g.  Fire Truck Turning Radius 
h.  Group Descriptions 2009 
i.  Handbook for Public Playground Safety (Consumer Product Safety Commission) 
j.  Kansas Water pollution MS4 Permit 
k.  MAFBI 31-101 Installation Security Instruction 
l.  McConnell AFB Architectural Compatibility Plan 
m.  McConnell AFB Base Standards (Design & Construction) 
n.  McConnell AFB Communications Information 
o.  McConnell AFB Fact Sheet 2010 
p.  McConnell AFB Grounds Contract 
q.  McConnell AFB Housing Brochure 
r.  McConnell AFB Metes and Bounds Maps (Document Room Only) 
s.  McConnell AFB Metes and Bounds Site Survey Report (Document Room Only) 
t.  McConnell AFB Project Drawings (Document Room Only) 
u.  McConnell AFB Project Listing (FY09 – FY10) 
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v.  McConnell AFB Project Listing (FY97 – FY06) 
w.  McConnell AFB Tree Inspection Results 
x.  McConnell AFB Tree Pine Wilt Prevention 
y.  NAHB Study of Life Expectancy of Home Components 
z.  PAIP Water Heater Information 
aa.  Radon Resistant New Construction 
bb.  Requirements for Using Radioactive Material 
cc.  Sub-Metered Properties 
dd.  Taking Shelter from the Storm 
ee.  Unique Aspects of Wichita County 2009 
ff.  Westar Energy, Inc. General Terms and Conditions 
gg.  Wichita Community Support 
hh.  McConnell AFB As-built drawings [floor plans] (available by request as part of 

the Virtual Housing Tour) 
ii.  McConnell AFB Housing Occupancy 

13.F SEYMOUR JOHNSON AFB 
a.  MILCON Schedule for Delayed Conveyed Units is not available for distribution.  

Status updates will be provided as MILCON progresses.  Estimated completion date 
for phase 8 and 9 MILCON is January 2013.  

b.  As-built drawings [floor plans] (available by request as part of the Virtual Housing 
Tour) 

c.  Seymour Johnson AFB Housing Occupancy 
14. Utility As-Built Drawings 
14.A EDWARDS AFB 

a.   Water Supply System (PDF) 
b.   Sanitary Sewer System (PDF) 
c.   Primary Electrical Distribution System (PDF) 
d.   Natural Gas Distribution System (PDF) 

14.B EGLIN AFB 
i.  Water Supply System (PDF) 
ii.  Sanitary Sewer System (PDF) 
iii.  Primary Electrical Distribution System (PDF) 
iv.   Natural Gas Distribution System (PDF) 

14.C EIELSON AFB 
i.  Water Supply System (PDF) 
ii.  Sanitary Sewer System (PDF) 
iii.  Primary Electrical Distribution System (PDF) 
iv.   Steam Condensate (PDF) 

14.D HURLBURT FIELD  
i.  Water Supply System (PDF) 
ii.  Sanitary Sewer System (PDF) 
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iii.  Primary Electrical Distribution System (PDF) 
iv.   Natural Gas Distribution System (PDF) 

14.E McCONNELL AFB 
i.  Water Supply System (PDF) 
ii.  Sanitary Sewer System (PDF) 
iii.  Primary Electrical Distribution System (PDF) 
iv.   Natural Gas Distribution System (PDF) 

14.F SEYMOUR JOHNSON AFB 
i.  Water Supply System (PDF) 
ii.  Sanitary Sewer System (PDF) 
iii.  Primary Electrical Distribution System (PDF) 
iv.   Natural Gas Distribution System (PDF) 

15. Miscellaneous (General Due Diligence) 
15.A Air Force Instructions.   

Air Force Instructions (AFI’s) listed below are available at: 
http://www.e-publishing.af.mil/     

a.  Air Force Instruction (AFI) 34-276, “Family Child Care Programs,” at 
http://afpubs.hq.af.mil  

b.  Air Force Instruction (AFI) 32-6007, “Privatized Family Housing” 
c.  Air Force Instruction (AFI) 32-6001, “Military Family Housing Management” 
d.  Air Force Instruction (AFI) 32-1061, “Providing Utilities to US Air Force 

Installations” 
e.  Air Force Instruction (AFI) 64-101, “Cable Televisions Systems on Air Force Bases” 
f.  Air Force Instruction (AFI) 65-503, “US Air Force Cost and Planning Factors” 
g.  Air Force Instruction (AFI) 32-7042, “Waste Management” 
h.  Air Force Instruction (AFI) 32-7066 “Environmental Baseline Surveys in Real Estate 

Transactions” 
15.B Unified Facilities Criteria 

a.  UFC 3-600-01, “Fire Protection Engineering for Facilities” 
http://www.wbdg.org/ccb/DOD/UFC/ufc_3_600_01.pdf 

b.  UFC 4-750-02N, “Outdoor Sports and Recreational Facilities” 
http://www.wbdg.org/ccb/DOD/UFC/ufc_4_750_02n.pdf 

c.  UFC 3-410-01FA, “Heating, Ventilating, and Air Conditioning” 
http://www.wbdg.org/ccb/DOD/UFC/ufc_3_410_01fa.pdf 

d.  UFC 4-711-01, “Family Housing” 
http://www.wbdg.org/ccb/DOD/UFC/ufc_4_711_01.pdf 

e.  UFC 1-200-0, “General Building Requirements” 
http://www.wbdg.org/ccb/DOD/UFC/ufc_1_200_01.pdf 

f.  Unified Facilities Criteria (UFC), DoD Minimum Antiterrorism Standards for 
Buildings 
http://www.wbdg.org/ccb/DOD/UFC/ufc_4_010_01.pdf 
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15.C Air Force Housing Guidance/Policy 
a.  “Air Force Family Housing Guide for Planning, Programming, Design, and 

Construction,” Office of the Civil Engineer, Directorate of Housing, August 2004.  
See Web site: http://www.afcee.af.mil/shared/media/document/AFD-070919-115.pdf  

b.  Air Force Policy for Installation Access 
c.  Americans with Disabilities Act Accessibility Guidelines (ADAAG) for Buildings and 

Facilities 
d.  CFL Recycle Information 
e.  Co-Location of Air Force Housing and Property Management Staff 
f.  “General Officer Quarters Guide”.  Volumes I-III, Office of the Civil Engineer, 

Directorate of Housing, August 2002.   
g.  Handbook for Public Playground Safety (published by the Consumer Product Safety 

Commission) 
h.  Quarters Conditions Inspection Report (AF IMT 227, 20000501, V1) 
i.  Military Housing Privatization Initiative (MHPI) Reimbursement Policy  (02 Nov 

2007) 
j.  Residential Lead-Based Paint Reduction Act of 1992 
k.  AF Form 4422 Sex Offender Disclosure and Acknowledgement 
l.  Uniform Federal Accessibility Standards (UFAS) 

15.D Utilities Points of Demarcation within Housing  
a.  Electric 
b.  Natural Gas 
c.  Water 
d.  Wastewater 

 


